
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                                               GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

September 10, 2001

05-SB-101-1.6/20.5
05-448314
ACNH-P101(983)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA BARBARA COUNTY IN
AND NEAR CARPINTERIA AND SANTA BARBARA FROM 0.6 km NORTH OF ROUTE 150/101 SEPARATION TO
MILPAS STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 19, 2001.  The original bid opening date was previously postponed until
sometime in September 2001 under Addendum No. 3 dated September 4, 2001.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 9 dated 8-31-01.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheet 311 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-
numbered sheet.

In the Proposal and Contract, the Engineer’s Estimate Items 32 and 43 are revised as attached.

To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 5
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
05-448314

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 33 200

22
(S)

021807 RECONSTRUCT SINGLE THRIE
BEAM BARRIER

M 9680

23
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 3040

24 152604 MODIFY INLET EA 81

25 152606 MODIFY DOWNDRAIN EA 14

26
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 117 000

27 153214 REMOVE CONCRETE CURB M 7540

28 021765 REMOVE CONCRETE DITCH M3 110

29 153230 REMOVE CONCRETE BARRIER
 (TYPE 50)

M 35

30 159110 MODIFY CONCRETE BARRIER M 2810

31 160120 REMOVE TREE EA 3

32 190101 ROADWAY EXCAVATION M3 8400

33 021766 ROADWAY EXCAVATION
(AERIALLY DEPOSITED LEAD)

M3 1370

34 021767 DISPOSAL (AERIALLY DEPOSITED
LEAD)

TONN 2950

35 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

36 190185 SHOULDER BACKING STA 200

37 194001 DITCH EXCAVATION M3 13

38 198001 IMPORTED BORROW M3 340

39 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

M3 4280

40
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

204031 TRANSPLANT PALM TREE EA 1

42
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

43 260201 CLASS 2 AGGREGATE BASE M3 5520

44 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 220

45 390152 ASPHALT CONCRETE TONN 82 500

46 391031 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC)

TONN 250

47 393001 PAVEMENT REINFORCING FABRIC M2 207 000

48 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 5450

49 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 5910

50 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 280

51 394046 PLACE ASPHALT CONCRETE DIKE
(TYPE D)

M 470

52 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 7460

53 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 2330

54 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 340

55 401100 REPLACE CONCRETE PAVEMENT M3 1270

56 415101 CRACK EXISTING CONCRETE
PAVEMENT

M2 23 400

57
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 132 000

58
(F)

510413 CLASS 1 CONCRETE (BOX
CULVERT)

M3 18

59
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 63

60 566011 ROADSIDE SIGN - ONE POST EA 56
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